

GENERAL TERMS AND CONDITIONS
(Continued)

3. QUALITY (Continued)

3.1(b) Quality of Gas received at RNG Receipt Point by Transporter (cont.)

Periodic Testing

Once the RNG is allowed to be injected into Transporter's pipeline system, Connecting Party will be required to perform the required periodic testing outlined below (i.e., Monthly Testing, Quarterly Testing, and Annual Testing) in order for the RNG to continue to be injected into Transporter's pipeline system.

Monthly Testing

Following successful Pre-Injection Testing and start of RNG injection into Transporter's pipeline system, Connecting Party shall conduct Monthly Testing, one test every calendar month, not to exceed forty-five (45) calendar days between tests, to confirm compliance with the gas quality limits identified for the RNG source. The first Monthly Test shall be completed no later than thirty (30) calendar days after the date of the first RNG injection into Transporter's pipeline system.

If during Monthly Testing any Carcinogenic or Non-Carcinogenic Constituents are found to not comply with the gas quality limits, the RNG cannot be injected into Transporter's pipeline system and will result in an immediate shut-in of the RNG supply. Connecting Party shall make necessary modifications and will return to Pre-Injection Testing.

If during Monthly Testing any Pipeline Integrity Protective Constituents are found to not comply with the gas quality limits, Connecting Party shall have two (2) calendar days to make necessary adjustments and immediately re-test the RNG. If the re-test results do not comply with gas quality limits, or if Transporter determines, in its sole discretion, that any measured value may cause an unsafe condition, the RNG cannot be injected into Transporter's pipeline system and will result in an immediate shut-in of the RNG supply. Connecting Party shall make necessary modifications and will return to Pre-Injection Testing.

If all test results are found to be within the gas quality limits during Monthly Testing for three consecutive tests, without re-tests, Connecting Party may transition to Quarterly Testing.

The Transporter may, in its sole discretion, waive some or all of the requirements in the Monthly Testing procedure.

Quarterly Testing

Following successful Monthly Testing, Connecting Party shall conduct Quarterly Testing, one test every third calendar month, not to exceed 105 calendar days between tests, to confirm compliance with the gas quality limits identified for the RNG source. The first Quarterly Test shall be completed no later than ninety (90) calendar days after the date of the last successful Monthly Test.